STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 11/ 06 I'N SAN JOAQUI N COUNTY NEAR MCDESTO RR | NVOCLVEMENT 04/ 12/ 06
CONTRACT NUMBER 10- OM3204 AT VARI QUS LOCATI ONS CONTRACT CODE 'E '
LOCATI ON 10- SJ-132-1L0.6/2. 2 16 CONTRACT | TEMS

10-SJ-132-4.2/5.8
RESURFACE CONCRETE PAVEMENT FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 14 FUND TOTAL HMVLB 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 3 ENG NEERS EST 575, 000. 00 AMOUNT OVER 54, 589. 00 PERCENT OVER EST 9. 49
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 629, 589. 00 3 PROFESSI ONAL CONSTRUCTI ON 925 945-1052 CC PREF CLAI MED
SERVI CES 00733742
164 BELLE AVE FAX 925 945-1738
PLEASANT HI LL CA 94523
2 681, 872. 00 1 MARTI N BROTHERS CONSTRUCTI ON 916 381-0911 CC PREF CLAI MED
00726454
20 LI GHT SKY CT FAX 916 381-0611
SACRAMENTO CA 95828
3 744, 646. 00 2 VANGUARD CONSTRUCTI ON 510 261-5700 SB PREF CLAI MED
00732109
1010 THI RTY NI NTH AVE FAX 510 261-3861 BID I S OVER SBP

OAKLAND CA 94601 PREFERENCE LI M TS



10- 0M3204
10-SJ-132-L SUMMARY OF

04/ 11/ 06
LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMAI NI NG B

Bl D245
PAGE 2
04/ 12/ 06

DDERS
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

GOLDEN STATE TRAFFI C SERVI CES
PLYMOUTH CA

THOVAS AND PRATT
VALLEJO CA

ITEMS 5, 11 AND 12 ( PARTI AL)

ITEMS 5, 7 THRU 10 AND 13 THRU 16

| TEM 4

| TEM 5 ( PARTI AL)



10- 0M3204 Bl D245

10-SJ-132-L SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 11/ 06 04/ 12/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA

PENHALL COVPANY GRI NDI NG
SAN LEANDRO CA

REDMONDS CONCRETE CONCRETE
NORTH HI GHLANDS CA

THE RUTHERFORD COVPANY TRAFFI C CONTROL
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL STRI PI NG SERVI CE STRI PI NG AND MARKI NG
RANCHO CORDOVA CA

PENHALL COVPANY GRI NDER ( PARTI AL)
SAN LEANDRO CA

TI TAN I TEMS 1 AND 6 ( PARTI AL)
REDDI NG CA



10- 0M3204 Bl D245

10- SJ-132-L CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 11/ 06 04/ 12/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 4, 000. 00 4, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 3, 240. 00 3, 240. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 43, 000. 00 43, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 750. 00 3, 750. 00
7 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1,470 4.20 6, 174. 00
STRI PE
8 (S) 038728 REMOVE WHI TE THERMOPLASTI C TRAFFI C M 5, 490 2.50 13, 725. 00
STRI PE
9 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 16 35. 00 560. 00
10 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 2,200. 00 2, 200. 00
11 401108 REPLACE CONCRETE PAVEMENT VB 350 996. 00 348, 600. 00
(RAPI D STRENGTH CONCRETE)
12 420201 GRI ND EXI STI NG CONCRETE M2 18, 600 10. 20 189, 720. 00
PAVEVENT
13 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 16 60. 00 960. 00
14 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 8, 400 . 80 6, 720. 00
( SPRAYABLE)
15 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 950 2.00 1, 900. 00
16 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 320 3.25 1, 040. 00

TOTAL 629, 589. 00



10- 0M3204 Bl D245
10-SJ-132-L SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 11/ 06 04/ 12/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 5, 000. 00 5000. 00
2 7,499. 00 7499. 00 8, 000. 00 8000. 00
3 1, 957.00 1957. 00 5, 000. 00 5000. 00
4 3, 066. 00 3066. 00 1, 000. 00 1000. 00
5 43, 700. 00 43700. 00 60, 000. 00 60000. 00
6 5,175. 00 5175. 00 10, 000. 00 10000. 00
7 4.30 6321. 00 4.15 6100. 50
8 2.90 15921. 00 2.75 15097. 50
9 40. 25 644. 00 38. 50 616. 00
10 2, 000. 00 2000. 00 2,200. 00 2200. 00
11 1, 004.00 351400. 00 1,175.00 411250. 00
12 12. 40 230640. 00 11. 22 208692. 00
13 69. 00 1104. 00 66. 00 1056. 00
14 .90 7560. 00 . 88 7392. 00
15 2.30 2185. 00 2.20 2090. 00
16 3.75 1200. 00 3. 60 1152. 00
TOT 681, 872. 00 744, 646. 00




